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April 22, 2021 
 
 
 
 
RE: Southeast Connector– Issuance of Request for Proposals Addendum No. 4 
 
 
To All Shortlisted Proposers: 
 
The Texas Department of Transportation (TxDOT) is pleased to provide the Request for Proposals 
(RFP) Addendum No. 4 for the Southeast Connector Project to the shortlisted Proposers. 

The RFP Addendum No. 4 consists solely of the documents listed below, which are posted on the 
Southeast Connector Project SharePoint site at:  
https://portal.txspd.com/SEConnector/main/rfp/default.aspx. Other than the changes included in 
Addendum No. 4 and as described below, there are no further revisions to any of the terms of the 
RFP. 

Instructions to Proposers (ITP) 
o ITP (Cover Page) – added the RFP Addendum No. 4 Issuance Date; removed reference to the 

last date for Proposer questions. 
o ITP Section 1.5 (page 5) – revised to remove dates in the procurement schedule that have 

passed, including the last date for Proposer questions, the one-on-one meeting date, and the 
last date for TxDOT to respond to Proposer questions. 

o ITP Section 2.3.1 (Page 12) – revised to provide that Proposers will not be allowed questions 
regarding RFP Addendum No. 4. 

o ITP Section 4.2 (Page 28) – revised to remove the requirement to include a digital copy of a 
completed Form R on each of the Digital Technical and Financial Proposals. 

o ITP Exhibit A (Page 1) – revised the definition of “Construction Price” to refer to row 49 of 
Form P-2. 

o ITP Exhibit B, Section 3.0(b) (Page 1) – revised required forms included in the Technical 
Proposal to delete references to Forms N and O. 

Design-Build Contract  
o Design-Build Agreement (DBA) 

• DBA Exhibit 1, Section 2.1.1 – revised to clarify requirements for proposed widenings. 
o Design-Build (DB) Specifications, Items 10 – 28 

• Revised footnote 5 of Table 19-1 by changing “US287NNBFR3” to “US287NNBFR2” on 
page 19-3. 

Capital Maintenance Contract 
o CMA Specifications 

• Attachment 9-1 – revised IRI for third maintenance term to be consistent with latest 
programmatic language. 
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Redline versions of the RFP Addendum No. 4 documents showing changes from the April 9, 2021, 
RFP Addendum No. 3 will be provided on SharePoint to the Proposers as a courtesy only. TxDOT is 
not responsible for any discrepancies contained in the redlines and Proposers are cautioned against 
relying on them. In the case of any discrepancy, the actual contents of the RFP Addendum No. 4 
documents will control. 

There will be no further questions from Proposers on this RFP Addendum No. 4. 
 
The Texas Department of Transportation looks forward to working closely with the shortlisted 
Proposers as we collectively move forward to the Proposal due date of the Southeast Connector 
Project. 
 
 
Sincerely, 
 
 
 
Juan Vallés, P.E. 
Authorized Representative 
Project Finance, Debt & Strategic Contracts Division 
 
 
Attachments 
 
cc:  Carl L. Johnson, P.E., Fort Worth District Engineer, TxDOT 
 Justin D. Thomey, P.E., Fort Worth District, TxDOT 

Benjamin H. Asher, Director, Project Finance, Debt & Strategic Contracts Division, TxDOT 
Carol Luschen, P.E., Project Finance, Debt & Strategic Contracts Division, TxDOT 
Scott Spradlin, P.E., Project Finance, Debt & Strategic Contracts Division, TxDOT 

 Claire McGuiness, General Counsel Division, TxDOT 
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